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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

     STATE/FEDERAL AID NO: ERRA-K195(3)     CONTRACT TIME :  243  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ERRA-K195(3)

     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND

     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE

     AT OUR WEBSITE; WWW.DELDOT.GOV.

     THIS PROJECT WILL INCLUDE ALL WORK ITEMS ASSOCIATED WITH THE

     REALIGNMENT OR WYOMING MILL ROAD TO A POINT NEAR THE

     ENTRANCE TO THE VILLAGE OF WESTOVER.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/07/11 to vendor DIAMOND MATERIALS LLC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,137,385.08    114.2366% 100.0000%

   1    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     1,871,016.42    100.0000%  87.5376%

   2    ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734                            $     1,884,907.87    100.7425%  88.1876%

   3    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $     1,931,562.57    103.2360%  90.3704%

   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     1,995,276.71    106.6413%  93.3513%

   5    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     2,003,707.31    107.0919%  93.7457%

   6    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     2,024,944.00    108.2269%  94.7393%

   7    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $     2,103,110.06    112.4047%  98.3964%

   8    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     2,306,944.34    123.2990% 107.9330%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    2620.00000        2620.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               20528.000  CY   |       7.05800      144886.62|       5.55000      113930.40|       3.00000       61584.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208500                   1.000  CY   |     125.04256         125.04|     636.00000         636.00|     300.00000         300.00

  FLOWABLE FILL                           |                             |                             |

0040 209001                  17.000  CY   |      30.98840         526.80|      39.60000         673.20|      20.00000         340.00

  BORROW, TYPE A                          |                             |                             |

0050 209002                 533.000  CY   |      25.00000       13325.00|      23.25000       12392.25|      20.00000       10660.00

  BORROW, TYPE B                          |                             |                             |

0060 210000                1074.000  CY   |      13.10814       14078.14|      21.30000       22876.20|      15.00000       16110.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 211000                          LUMP |    1200.00000        1200.00|    6740.00000        6740.00|   10000.00000       10000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 212000                 444.000  CY   |      14.00000        6216.00|       8.32500        3696.30|       4.50000        1998.00

  UNDERCUT EXCAVATION                     |                             |                             |

0090 250000                  95.000  CY   |      11.58391        1100.47|      17.60000        1672.00|       6.00000         570.00

  SEDIMENT REMOVAL                        |                             |                             |

0100 251000                8616.000  LF   |       1.54335       13297.50|       1.40000       12062.40|       1.40000       12062.40

  SILT FENCE                              |                             |                             |

0110 252002                  10.000  EACH |     151.77570        1517.76|     425.50000        4255.00|     180.00000        1800.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0120 254000                  81.000  TON  |      54.26986        4395.86|      28.25000        2288.25|      30.00000        2430.00

  STONE CHECK DAM                         |                             |                             |

0130 255000                 131.000  CY   |      22.00000        2882.00|      25.70000        3366.70|       6.00000         786.00

  SEDIMENT TRAP                           |                             |                             |

0140 268000                 272.000  TON  |      34.00000        9248.00|      25.05000        6813.60|      28.00000        7616.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0150 302007                3299.000  CY   |      32.76337      108086.36|      41.90000      138228.10|      40.00000      131960.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 302008                  62.000  CY   |      50.01181        3100.73|      49.70000        3081.40|      42.00000        2604.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0170 302011                   7.000  TON  |      50.00000         350.00|      57.10000         399.70|      35.00000         245.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0180 401645                2632.000  TON  |      62.54856      164627.81|      63.80000      167921.60|      65.00000      171080.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0190 401648                2406.000  TON  |      59.23268      142513.83|      58.70000      141232.20|      63.00000      151578.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0200 401663                4011.000  TON  |      53.81734      215861.35|      58.15000      233239.65|      62.00000      248682.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401666                  28.000  TON  |     100.97647        2827.34|      81.90000        2293.20|      90.00000        2520.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401667                  28.000  TON  |      92.61305        2593.17|      81.70000        2287.60|      90.00000        2520.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0230 401669                 332.000  TON  |      90.00000       29880.00|      71.15000       23621.80|      75.00000       24900.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0240 612021                 447.000  LF   |      43.00000       19221.00|      41.05000       18349.35|      35.00000       15645.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0250 612022                 324.000  LF   |      46.30545       15002.97|      40.10000       12992.40|      38.50000       12474.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0260 612033                 401.000  LF   |      52.50000       21052.50|      47.75000       19147.75|      42.00000       16842.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0270 612216                 434.000  LF   |      77.72846       33734.15|      60.60000       26300.40|      70.00000       30380.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0280 612223                 141.000  LF   |     105.00000       14805.00|      86.10000       12140.10|      92.00000       12972.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS V                        |                             |                             |

0290 612225                  85.000  LF   |      95.00000        8075.00|      79.90000        6791.50|      90.00000        7650.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS V                        |                             |                             |

0300 612529                2200.000  LF   |       2.31659        5096.50|       2.10000        4620.00|       2.50000        5500.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0310 617002                   9.000  EACH |     720.00000        6480.00|     667.30000        6005.70|     620.00000        5580.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0320 617003                   3.000  EACH |     800.17190        2400.52|     797.80000        2393.40|     735.00000        2205.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0330 617004                   1.000  EACH |    1300.00000        1300.00|     855.20000         855.20|    1000.00000        1000.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0340 617164                   1.000  EACH |    1550.00000        1550.00|    1371.00000        1371.00|    1400.00000        1400.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0350 617165                   6.000  EACH |    1450.00000        8700.00|    1202.50000        7215.00|    1200.00000        7200.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0360 701011                 396.000  LF   |      19.08738        7558.60|      26.90000       10652.40|      24.00000        9504.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0370 701023                 697.000  LF   |      20.00000       13940.00|      19.55000       13626.35|      15.50000       10803.50

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 4
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0380 705001                2567.000  SF   |       4.82555       12387.19|       5.80000       14888.60|       5.00000       12835.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0390 705002                1405.000  SF   |       5.40574        7595.06|       6.85000        9624.25|       6.25000        8781.25

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0400 705007                 258.000  SF   |      25.44692        6565.31|      25.20000        6501.60|      32.00000        8256.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0410 705525                 220.000  SF   |      12.78886        2813.55|      21.00000        4620.00|      24.00000        5280.00

  CURB RAMP, TYPE 1                       |                             |                             |

0420 705526                 543.000  SF   |      11.79385        6404.06|      21.00000       11403.00|      24.00000       13032.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0430 708050                   2.000  EACH |    2024.14805        4048.30|    2780.00000        5560.00|     700.00000        1400.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0440 708051                   1.000  EACH |    2426.87231        2426.87|    2735.00000        2735.00|     700.00000         700.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0450 708052                   2.000  EACH |    2844.91525        5689.83|    3015.00000        6030.00|     700.00000        1400.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0460 708053                   1.000  EACH |    2986.21857        2986.22|    2870.00000        2870.00|     800.00000         800.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0470 708115                   1.000  EACH |    3000.00000        3000.00|    2750.00000        2750.00|    3500.00000        3500.00

  MANHOLE, 66" X 66"                      |                             |                             |

0480 708563                          LUMP |    4250.00000        4250.00|    3110.00000        3110.00|    1240.00000        1240.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0490 712020                  57.000  TON  |      50.95348        2904.35|      36.20000        2063.40|      45.00000        2565.00

  RIPRAP, R-4                             |                             |                             |

0500 712021                  19.000  TON  |      56.57614        1074.95|      55.70000        1058.30|      50.00000         950.00

  RIPRAP, R-5                             |                             |                             |

0510 713003                 172.000  SY   |       3.10463         534.00|       2.00000         344.00|       1.20000         206.40

  GEOTEXTILES, RIPRAP                     |                             |                             |

0520 715001                 205.000  LF   |      22.08539        4527.50|      16.30000        3341.50|      10.00000        2050.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0530 715505                 218.000  LF   |      25.00000        5450.00|       8.65000        1885.70|      30.00000        6540.00

  TEMPORARY DRAINAGE PIPE, 15"            |                             |                             |

0540 720506                2460.000  LF   |       5.50000       13530.00|       4.20000       10332.00|       2.00000        4920.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0550 720527                8530.000  EADY |       0.30114        2568.72|       0.12000        1023.60|       0.20000        1706.00

  PLASTIC DRUMS                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0560 720532                  11.000  EACH |     952.24575       10474.70|     840.00000        9240.00|     800.00000        8800.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0570 720534                  13.000  EACH |    5500.00000       71500.00|    5250.00000       68250.00|    5100.00000       66300.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0580 720539                   8.000  EACH |    1050.55982        8404.48|     367.50000        2940.00|    1000.00000        8000.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0590 720552                  82.000  EACH |      15.27250        1252.35|      21.50000        1763.00|      15.50000        1271.00

  REFLECTOR PANELS                        |                             |                             |

0600 720567                2588.000  LF   |      21.16162       54766.27|      22.80000       59006.40|      35.00000       90580.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0610 727004                 240.000  LF   |      18.00000        4320.00|      22.70000        5448.00|      27.00000        6480.00

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0620 727500                   9.000  EACH |     308.20449        2773.84|     242.30000        2180.70|     100.00000         900.00

  MONUMENTS                               |                             |                             |

0630 732002                7478.000  SY   |       5.40041       40384.27|       2.65000       19816.70|       1.50000       11217.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0640 733002               17164.000  SY   |       1.91561       32879.53|       1.20000       20596.80|       0.80000       13731.20

  TOPSOILING, 6" DEPTH                    |                             |                             |

0650 734013               24645.000  SY   |       0.20161        4968.68|       0.24000        5914.80|       0.25000        6161.25

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0660 734017               17839.000  SY   |       0.17889        3191.22|       0.17000        3032.63|       0.20000        3567.80

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0670 735006                6810.000  SY   |       0.32564        2217.61|       0.26000        1770.60|       0.10000         681.00

  MULCHING, STRAW                         |                             |                             |

0680 735534               13002.000  SY   |       0.54352        7066.85|       0.53000        6891.06|       1.00000       13002.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0690 735535                2918.000  SY   |       1.65488        4828.94|       1.89000        5515.02|       2.00000        5836.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0700 735536                  54.000  SY   |       7.40390         399.81|       8.40000         453.60|      12.00000         648.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0710 737523                          LUMP |    3000.00000        3000.00|    4180.00000        4180.00|    4340.00000        4340.00

  PLANTING                                |                             |                             |

0720 742509                4100.000  HOUR |      41.81000      171421.00|      41.81000      171421.00|      41.81000      171421.00

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0730 742518                 820.000  HOUR |      60.62000       49708.40|      60.62000       49708.40|      60.62000       49708.40

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0740 743003                  82.000  EADY |      22.84641        1873.41|      19.75000        1619.50|      20.00000        1640.00

  ARROWPANELS, TYPE C                     |                             |                             |
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                                                        TABULATION OF BIDS
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     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT
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          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0750 743004                 118.000  EADY |      59.44901        7014.98|      68.25000        8053.50|      75.00000        8850.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0760 743501                1656.000  EADY |       0.78038        1292.31|       0.50000         828.00|       2.00000        3312.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0770 743504                  18.000  EACH |     136.45908        2456.26|     120.50000        2169.00|     165.00000        2970.00

  WARNING SIGNS                           |                             |                             |

0780 743507                6624.000  LFDY |       0.40000        2649.60|       0.20000        1324.80|       0.35000        2318.40

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0790 743525                1321.000  EADY |       2.34143        3093.03|       1.15000        1519.15|       4.00000        5284.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0800 743537                  60.000  EADY |     117.12156        7027.29|      87.75000        5265.00|     160.00000        9600.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0810 744520                   9.000  EACH |     689.84603        6208.61|     593.25000        5339.25|     750.00000        6750.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0820 744523                   5.000  EACH |    1209.02303        6045.12|     971.25000        4856.25|    1350.00000        6750.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0830 745527                1419.000  LF   |      11.77348       16706.57|      12.60000       17879.40|      11.00000       15609.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0840 745528                 106.000  LF   |       7.24818         768.31|       9.71000        1029.26|      10.00000        1060.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0850 745542                 155.000  LF   |      28.30533        4387.33|      23.10000        3580.50|      26.00000        4030.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0860 745544                1179.000  LF   |       5.95739        7023.76|       3.94000        4645.26|       7.50000        8842.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0870 745545                  30.000  LF   |       6.48251         194.48|      10.50000         315.00|      20.00000         600.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0880 745547                 133.000  LF   |       2.87149         381.91|       2.10000         279.30|      10.00000        1330.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0890 745548                  58.000  LF   |      11.00000         638.00|      10.50000         609.00|      20.00000        1160.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/06/11

                                                                                                                   PAGE : 004 -8

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0900 746774                 860.000  LF   |       8.84968        7610.72|       7.88000        6776.80|      11.50000        9890.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0910 746847                   4.000  EACH |    2361.71667        9446.87|    2819.25000       11277.00|    2350.00000        9400.00

  POLE BASE, TYPE 3                       |                             |                             |

0920 746850                   8.000  EACH |     650.07536        5200.60|     588.00000        4704.00|     900.00000        7200.00

  POLE BASE, TYPE 4                       |                             |                             |

0930 747506                   1.000  EACH |     963.11139         963.11|    1365.00000        1365.00|    1675.00000        1675.00

  CABINET BASE                            |                             |                             |

0940 748015                2010.000  SF   |       8.00000       16080.00|       3.15000        6331.50|       3.00000        6030.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0950 748019               19675.000  LF   |       0.26322        5178.85|       0.20000        3935.00|       0.22000        4328.50

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0960 748506               19561.000  LF   |       0.59167       11573.66|       0.36000        7041.96|       0.37000        7237.57

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0970 748527                  62.000  SF   |       5.00000         310.00|      20.48000        1269.76|       2.00000         124.00

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

0980 748530                5059.000  SF   |       2.25501       11408.10|       0.47000        2377.73|       2.00000       10118.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0990 748546                 531.000  SF   |      10.71028        5687.16|      13.13000        6972.03|       3.00000        1593.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, SYMBOL/LEGEND        |                             |                             |

1000 749687                 136.000  EACH |      63.49641        8635.51|      61.43000        8354.48|     100.00000       13600.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1010 749690                  34.000  SF   |      15.00000         510.00|      11.55000         392.70|     175.00000        5950.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1020 750000                   3.000  EACH |     274.99236         824.98|     375.60000        1126.80|     150.00000         450.00

  ADJUST WATER VALVE BOXES                |                             |                             |

1030 752000                   1.000  EACH |    3500.00000        3500.00|    1455.00000        1455.00|    4500.00000        4500.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1040 758000                 762.000  SY   |      14.95752       11397.63|       9.90000        7543.80|       9.00000        6858.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1050 759004                  10.000  EAMO |    2490.71154       24907.12|    3165.00000       31650.00|    4000.00000       40000.00

  FIELD OFFICE, TYPE I                    |                             |                             |

1060 760507                5491.000  SYIN |       1.43659        7888.32|       1.07000        5875.37|       1.50000        8236.50

  PROFILE MILLING, HOT-MIX                |                             |                             |

1070 761001                2242.000  SY   |       7.23315       16216.72|       1.48000        3318.16|       1.60000        3587.20

  BUTT JOINTS, HOT MIX                    |                             |                             |

1080 762001                4712.000  LF   |       1.21042        5703.50|       1.10000        5183.20|       1.00000        4712.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1090 762002                  75.000  LF   |       5.47156         410.37|       6.60000         495.00|       1.00000          75.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1100 763000                          LUMP |   65000.00000       65000.00|    6170.00000        6170.00|   45000.00000       45000.00

  INITIAL EXPENSE                         |                             |                             |

1110 763500                          LUMP |  145000.00000      145000.00|   18690.00000       18690.00|   10000.00000       10000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1120 763501                          LUMP |   52000.00000       52000.00|   47040.00000       47040.00|   20000.00000       20000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1130 763505                 402.000  HOUR |      75.00000       30150.00|      75.00000       30150.00|      75.00000       30150.00

  TRAFFIC OFFICERS                        |                             |                             |

1140 763508                          LUMP |    5000.00000        5000.00|   12027.60000       12027.60|    5000.00000        5000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1150 763509                   8.000  EAMO |     212.62629        1701.01|     327.20000        2617.60|     300.00000        2400.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1160 208000                 115.000  CY   |      30.00000        3450.00|       4.40000         506.00|      12.00000        1380.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

     SECTION TOTALS                       |           $     2,137,385.08|           $     1,871,016.42|           $     1,884,907.87

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,137,385.08|           $     1,871,016.42|           $     1,884,907.87

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |    2500.00000        2500.00|   10000.00000       10000.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               20528.000  CY   |       6.00000      123168.00|       7.00000      143696.00|      10.10000      207332.80

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208500                   1.000  CY   |     155.00000         155.00|     360.00000         360.00|     500.00000         500.00

  FLOWABLE FILL                           |                             |                             |

0040 209001                  17.000  CY   |      25.00000         425.00|      25.00000         425.00|       1.00000          17.00

  BORROW, TYPE A                          |                             |                             |

0050 209002                 533.000  CY   |      17.00000        9061.00|      16.25000        8661.25|       1.00000         533.00

  BORROW, TYPE B                          |                             |                             |

0060 210000                1074.000  CY   |      14.00000       15036.00|      14.50000       15573.00|       1.00000        1074.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |    5000.00000        5000.00|   20000.00000       20000.00|   13200.00000       13200.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 212000                 444.000  CY   |       7.00000        3108.00|      10.00000        4440.00|      15.00000        6660.00

  UNDERCUT EXCAVATION                     |                             |                             |

0090 250000                  95.000  CY   |      11.00000        1045.00|      19.00000        1805.00|      15.00000        1425.00

  SEDIMENT REMOVAL                        |                             |                             |

0100 251000                8616.000  LF   |       1.40000       12062.40|       1.25000       10770.00|       1.40000       12062.40

  SILT FENCE                              |                             |                             |

0110 252002                  10.000  EACH |     150.00000        1500.00|     205.00000        2050.00|     150.00000        1500.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0120 254000                  81.000  TON  |      20.00000        1620.00|      55.00000        4455.00|      40.00000        3240.00

  STONE CHECK DAM                         |                             |                             |

0130 255000                 131.000  CY   |      15.00000        1965.00|      10.00000        1310.00|      15.00000        1965.00

  SEDIMENT TRAP                           |                             |                             |

0140 268000                 272.000  TON  |      25.00000        6800.00|      38.00000       10336.00|      35.00000        9520.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0150 302007                3299.000  CY   |      35.00000      115465.00|      45.75000      150929.25|      43.00000      141857.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 302008                  62.000  CY   |      45.00000        2790.00|      50.00000        3100.00|      60.00000        3720.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0170 302011                   7.000  TON  |      75.00000         525.00|     105.00000         735.00|     100.00000         700.00

  DELAWARE NO. 3 STONE                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401645                2632.000  TON  |      60.00000      157920.00|      63.60000      167395.20|      67.00000      176344.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0190 401648                2406.000  TON  |      55.00000      132330.00|      58.30000      140269.80|      61.50000      147969.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0200 401663                4011.000  TON  |      51.50000      206566.50|      53.50000      214588.50|      60.00000      240660.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401666                  28.000  TON  |      71.50000        2002.00|     101.00000        2828.00|     105.00000        2940.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401667                  28.000  TON  |      70.00000        1960.00|     100.00000        2800.00|     105.00000        2940.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0230 401669                 332.000  TON  |      61.00000       20252.00|      67.00000       22244.00|      61.50000       20418.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0240 612021                 447.000  LF   |      35.50000       15868.50|      45.00000       20115.00|      54.00000       24138.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0250 612022                 324.000  LF   |      41.00000       13284.00|      53.00000       17172.00|      60.00000       19440.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0260 612033                 401.000  LF   |      48.00000       19248.00|      63.00000       25263.00|      60.00000       24060.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0270 612216                 434.000  LF   |      62.00000       26908.00|      79.00000       34286.00|      74.50000       32333.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0280 612223                 141.000  LF   |      98.00000       13818.00|     111.00000       15651.00|     122.00000       17202.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS V                        |                             |                             |

0290 612225                  85.000  LF   |      85.00000        7225.00|      92.00000        7820.00|     122.00000       10370.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS V                        |                             |                             |

0300 612529                2200.000  LF   |       1.75000        3850.00|       2.05000        4510.00|       2.20000        4840.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0310 617002                   9.000  EACH |     800.00000        7200.00|     700.00000        6300.00|     500.00000        4500.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |
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                                                        TABULATION OF BIDS
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     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 617003                   3.000  EACH |     925.00000        2775.00|     825.00000        2475.00|     630.00000        1890.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0330 617004                   1.000  EACH |    1200.00000        1200.00|    1040.00000        1040.00|     700.00000         700.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0340 617164                   1.000  EACH |    1750.00000        1750.00|    1525.00000        1525.00|    1300.00000        1300.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0350 617165                   6.000  EACH |    1400.00000        8400.00|    1365.00000        8190.00|    1100.00000        6600.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0360 701011                 396.000  LF   |      11.75000        4653.00|      22.70000        8989.20|      26.40000       10454.40

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0370 701023                 697.000  LF   |      10.70000        7457.90|      21.15000       14741.55|      17.60000       12267.20

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 4                      |                             |                             |

0380 705001                2567.000  SF   |       3.80000        9754.60|       3.85000        9882.95|       5.50000       14118.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0390 705002                1405.000  SF   |       5.50000        7727.50|       4.55000        6392.75|       6.60000        9273.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0400 705007                 258.000  SF   |      30.00000        7740.00|      33.00000        8514.00|      26.00000        6708.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0410 705525                 220.000  SF   |       8.00000        1760.00|      11.50000        2530.00|      27.00000        5940.00

  CURB RAMP, TYPE 1                       |                             |                             |

0420 705526                 543.000  SF   |      10.50000        5701.50|      11.50000        6244.50|      27.00000       14661.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0430 708050                   2.000  EACH |    2200.00000        4400.00|    2340.00000        4680.00|    1100.00000        2200.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0440 708051                   1.000  EACH |    2150.00000        2150.00|    2365.00000        2365.00|    1200.00000        1200.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0450 708052                   2.000  EACH |    2550.00000        5100.00|    2675.00000        5350.00|    1800.00000        3600.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0460 708053                   1.000  EACH |    2650.00000        2650.00|    3025.00000        3025.00|    2000.00000        2000.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0470 708115                   1.000  EACH |    4000.00000        4000.00|    3240.00000        3240.00|    2600.00000        2600.00

  MANHOLE, 66" X 66"                      |                             |                             |
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     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0480 708563                          LUMP |    1921.82000        1921.82|    3045.00000        3045.00|    2000.00000        2000.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0490 712020                  57.000  TON  |      35.00000        1995.00|      65.00000        3705.00|      50.00000        2850.00

  RIPRAP, R-4                             |                             |                             |

0500 712021                  19.000  TON  |      40.00000         760.00|      87.00000        1653.00|      60.00000        1140.00

  RIPRAP, R-5                             |                             |                             |

0510 713003                 172.000  SY   |       3.00000         516.00|       3.00000         516.00|       2.00000         344.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0520 715001                 205.000  LF   |       8.50000        1742.50|      19.00000        3895.00|      23.00000        4715.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0530 715505                 218.000  LF   |      35.00000        7630.00|      26.00000        5668.00|      25.00000        5450.00

  TEMPORARY DRAINAGE PIPE, 15"            |                             |                             |

0540 720506                2460.000  LF   |       3.75000        9225.00|       2.90000        7134.00|       1.00000        2460.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0550 720527                8530.000  EADY |       0.20000        1706.00|       0.37000        3156.10|       0.40000        3412.00

  PLASTIC DRUMS                           |                             |                             |

0560 720532                  11.000  EACH |    1000.00000       11000.00|    1030.00000       11330.00|    1100.00000       12100.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0570 720534                  13.000  EACH |    6000.00000       78000.00|    5000.00000       65000.00|    5000.00000       65000.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0580 720539                   8.000  EACH |    1000.00000        8000.00|    1550.00000       12400.00|    1100.00000        8800.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0590 720552                  82.000  EACH |      16.00000        1312.00|      18.00000        1476.00|      20.00000        1640.00

  REFLECTOR PANELS                        |                             |                             |

0600 720567                2588.000  LF   |      32.50000       84110.00|      12.00000       31056.00|      13.50000       34938.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0610 727004                 240.000  LF   |      27.00000        6480.00|      18.00000        4320.00|      28.50000        6840.00

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0620 727500                   9.000  EACH |     250.00000        2250.00|     350.00000        3150.00|     500.00000        4500.00

  MONUMENTS                               |                             |                             |

0630 732002                7478.000  SY   |       5.25000       39259.50|       2.15000       16077.70|       0.20000        1495.60

  TOPSOIL, 6" DEPTH                       |                             |                             |

0640 733002               17164.000  SY   |       3.25000       55783.00|       0.85000       14589.40|       1.30000       22313.20

  TOPSOILING, 6" DEPTH                    |                             |                             |

0650 734013               24645.000  SY   |       0.20000        4929.00|       0.24000        5914.80|       0.25000        6161.25

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0660 734017               17839.000  SY   |       0.20000        3567.80|       0.17000        3032.63|       0.20000        3567.80

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0670 735006                6810.000  SY   |       0.25000        1702.50|       0.26000        1770.60|       0.27000        1838.70

  MULCHING, STRAW                         |                             |                             |

0680 735534               13002.000  SY   |       1.50000       19503.00|       0.52000        6761.04|       0.53000        6891.06

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0690 735535                2918.000  SY   |       1.55000        4522.90|       1.85000        5398.30|       1.90000        5544.20

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0700 735536                  54.000  SY   |      10.00000         540.00|       9.00000         486.00|      10.00000         540.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0710 737523                          LUMP |    3801.00000        3801.00|    3847.50000        3847.50|    4300.00000        4300.00

  PLANTING                                |                             |                             |

0720 742509                4100.000  HOUR |      41.81000      171421.00|      41.81000      171421.00|      41.81000      171421.00

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0730 742518                 820.000  HOUR |      60.62000       49708.40|      60.62000       49708.40|      60.62000       49708.40

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0740 743003                  82.000  EADY |      15.00000        1230.00|      20.00000        1640.00|      10.00000         820.00

  ARROWPANELS, TYPE C                     |                             |                             |

0750 743004                 118.000  EADY |      75.00000        8850.00|      50.00000        5900.00|      85.00000       10030.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0760 743501                1656.000  EADY |       1.00000        1656.00|       1.50000        2484.00|       1.10000        1821.60

  WARNING LIGHTS , TYPE B                 |                             |                             |

0770 743504                  18.000  EACH |     250.00000        4500.00|     175.00000        3150.00|     200.00000        3600.00

  WARNING SIGNS                           |                             |                             |

0780 743507                6624.000  LFDY |       0.85000        5630.40|       0.26000        1722.24|       0.25000        1656.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0790 743525                1321.000  EADY |       4.50000        5944.50|       2.25000        2972.25|       1.00000        1321.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0800 743537                  60.000  EADY |     160.00000        9600.00|     175.00000       10500.00|     100.00000        6000.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0810 744520                   9.000  EACH |     839.52000        7555.68|     580.00000        5220.00|     770.00000        6930.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0820 744523                   5.000  EACH |    1009.55000        5047.75|     955.00000        4775.00|    1300.00000        6500.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |
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     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )
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LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0830 745527                1419.000  LF   |      11.69000       16588.11|      12.40000       17595.60|       9.75000       13835.25

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0840 745528                 106.000  LF   |      10.63000        1126.78|      10.00000        1060.00|       5.75000         609.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0850 745542                 155.000  LF   |      27.63000        4282.65|      23.00000        3565.00|      27.50000        4262.50

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0860 745544                1179.000  LF   |       8.50000       10021.50|       3.85000        4539.15|       5.25000        6189.75

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0870 745545                  30.000  LF   |       5.31000         159.30|      15.00000         450.00|      13.00000         390.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0880 745547                 133.000  LF   |       6.38000         848.54|       2.25000         299.25|       2.00000         266.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0890 745548                  58.000  LF   |      11.69000         678.02|      11.00000         638.00|       6.30000         365.40

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0900 746774                 860.000  LF   |       8.50000        7310.00|       7.75000        6665.00|       9.50000        8170.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0910 746847                   4.000  EACH |    2550.43000       10201.72|    2770.00000       11080.00|    2200.00000        8800.00

  POLE BASE, TYPE 3                       |                             |                             |

0920 746850                   8.000  EACH |     791.70000        6333.60|     575.00000        4600.00|     850.00000        6800.00

  POLE BASE, TYPE 4                       |                             |                             |

0930 747506                   1.000  EACH |     900.00000         900.00|    1340.00000        1340.00|    1600.00000        1600.00

  CABINET BASE                            |                             |                             |

0940 748015                2010.000  SF   |       3.19000        6411.90|       2.70000        5427.00|       2.80000        5628.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0950 748019               19675.000  LF   |       0.20000        3935.00|       0.16000        3148.00|       0.20000        3935.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0960 748506               19561.000  LF   |       0.36000        7041.96|       0.28000        5477.08|       0.30000        5868.30

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0970 748527                  62.000  SF   |      20.72000        1284.64|       6.00000         372.00|       9.00000         558.00

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0980 748530                5059.000  SF   |       0.48000        2428.32|       1.15000        5817.85|       1.50000        7588.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0990 748546                 531.000  SF   |      13.28000        7051.68|      11.80000        6265.80|      12.00000        6372.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, SYMBOL/LEGEND        |                             |                             |

1000 749687                 136.000  EACH |      75.00000       10200.00|      20.00000        2720.00|      80.00000       10880.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1010 749690                  34.000  SF   |      25.00000         850.00|      21.00000         714.00|      24.00000         816.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1020 750000                   3.000  EACH |     250.00000         750.00|     250.00000         750.00|     150.00000         450.00

  ADJUST WATER VALVE BOXES                |                             |                             |

1030 752000                   1.000  EACH |    1500.00000        1500.00|    1495.00000        1495.00|    2500.00000        2500.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1040 758000                 762.000  SY   |       6.15000        4686.30|      19.00000       14478.00|      10.00000        7620.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1050 759004                  10.000  EAMO |    1400.00000       14000.00|    2900.00000       29000.00|    2000.00000       20000.00

  FIELD OFFICE, TYPE I                    |                             |                             |

1060 760507                5491.000  SYIN |       0.70000        3843.70|       0.79000        4337.89|       1.00000        5491.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

1070 761001                2242.000  SY   |      10.00000       22420.00|       5.85000       13115.70|       5.00000       11210.00

  BUTT JOINTS, HOT MIX                    |                             |                             |

1080 762001                4712.000  LF   |       1.35000        6361.20|       1.29000        6078.48|       0.50000        2356.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1090 762002                  75.000  LF   |       4.00000         300.00|      11.00000         825.00|       3.00000         225.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1100 763000                          LUMP |   40000.00000       40000.00|   90000.00000       90000.00|   40000.00000       40000.00

  INITIAL EXPENSE                         |                             |                             |

1110 763500                          LUMP |   39000.00000       39000.00|   25000.00000       25000.00|   35000.00000       35000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1120 763501                          LUMP |   30000.00000       30000.00|   55000.00000       55000.00|   45000.00000       45000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1130 763505                 402.000  HOUR |      75.00000       30150.00|      75.00000       30150.00|      75.00000       30150.00

  TRAFFIC OFFICERS                        |                             |                             |

1140 763508                          LUMP |    8500.00000        8500.00|    3600.00000        3600.00|    3000.00000        3000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1150 763509                   8.000  EAMO |     275.00000        2200.00|     500.00000        4000.00|     500.00000        4000.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1160 208000                 115.000  CY   |       8.00000         920.00|      15.00000        1725.00|      10.00000        1150.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

     SECTION TOTALS                       |           $     1,931,562.57|           $     1,995,276.71|           $     2,003,707.31

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,931,562.57|           $     1,995,276.71|           $     2,003,707.31

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC             |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |    5600.00000        5600.00|    2000.00000        2000.00|    6500.00000        6500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               20528.000  CY   |      10.50000      215544.00|       9.30000      190910.40|      10.30000      211438.40

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208500                   1.000  CY   |     900.00000         900.00|    1485.00000        1485.00|     810.00000         810.00

  FLOWABLE FILL                           |                             |                             |

0040 209001                  17.000  CY   |      19.00000         323.00|      56.20000         955.40|      36.32000         617.44

  BORROW, TYPE A                          |                             |                             |

0050 209002                 533.000  CY   |      20.00000       10660.00|      24.50000       13058.50|      33.28000       17738.24

  BORROW, TYPE B                          |                             |                             |

0060 210000                1074.000  CY   |      13.50000       14499.00|      20.90000       22446.60|      18.10000       19439.40

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |    6500.00000        6500.00|   10000.00000       10000.00|   12800.00000       12800.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 212000                 444.000  CY   |      15.75000        6993.00|      12.50000        5550.00|      12.95000        5749.80

  UNDERCUT EXCAVATION                     |                             |                             |

0090 250000                  95.000  CY   |      15.75000        1496.25|      17.50000        1662.50|      32.36000        3074.20

  SEDIMENT REMOVAL                        |                             |                             |

0100 251000                8616.000  LF   |       2.15000       18524.40|       2.00000       17232.00|       2.16000       18610.56

  SILT FENCE                              |                             |                             |

0110 252002                  10.000  EACH |     140.00000        1400.00|     450.00000        4500.00|     140.00000        1400.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0120 254000                  81.000  TON  |      40.00000        3240.00|      41.95000        3397.95|      37.90000        3069.90

  STONE CHECK DAM                         |                             |                             |

0130 255000                 131.000  CY   |      18.50000        2423.50|      21.15000        2770.65|      34.05000        4460.55

  SEDIMENT TRAP                           |                             |                             |

0140 268000                 272.000  TON  |      39.75000       10812.00|      33.00000        8976.00|      32.95000        8962.40

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0150 302007                3299.000  CY   |      43.75000      144331.25|      23.93000       78945.07|      38.80000      128001.20

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 302008                  62.000  CY   |      50.00000        3100.00|      23.93000        1483.66|      51.04000        3164.48

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0170 302011                   7.000  TON  |      39.00000         273.00|      54.75000         383.25|      49.68000         347.76

  DELAWARE NO. 3 STONE                    |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401645                2632.000  TON  |      71.00000      186872.00|      69.51000      182950.32|      61.36000      161499.52

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0190 401648                2406.000  TON  |      63.75000      153382.50|      71.54000      172125.24|      59.06000      142098.36

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0200 401663                4011.000  TON  |      59.75000      239657.25|      65.34000      262078.74|      57.20000      229429.20

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401666                  28.000  TON  |     126.00000        3528.00|      82.85000        2319.80|      67.46000        1888.88

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401667                  28.000  TON  |     125.00000        3500.00|      79.60000        2228.80|      70.95000        1986.60

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0230 401669                 332.000  TON  |      73.00000       24236.00|      83.25000       27639.00|      59.10000       19621.20

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0240 612021                 447.000  LF   |      32.50000       14527.50|      26.40000       11800.80|      34.85000       15577.95

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0250 612022                 324.000  LF   |      37.50000       12150.00|      33.50000       10854.00|      40.25000       13041.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0260 612033                 401.000  LF   |      44.00000       17644.00|      40.30000       16160.30|      48.05000       19268.05

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0270 612216                 434.000  LF   |      60.00000       26040.00|      61.20000       26560.80|      66.50000       28861.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0280 612223                 141.000  LF   |     101.50000       14311.50|      97.50000       13747.50|      97.65000       13768.65

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS V                        |                             |                             |

0290 612225                  85.000  LF   |      84.50000        7182.50|      88.20000        7497.00|      94.50000        8032.50

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS V                        |                             |                             |

0300 612529                2200.000  LF   |       2.25000        4950.00|       3.00000        6600.00|       2.33000        5126.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0310 617002                   9.000  EACH |     710.00000        6390.00|     535.00000        4815.00|     757.00000        6813.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |
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0320 617003                   3.000  EACH |     820.00000        2460.00|     700.00000        2100.00|     882.00000        2646.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0330 617004                   1.000  EACH |     875.00000         875.00|     855.00000         855.00|    1086.00000        1086.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0340 617164                   1.000  EACH |    1450.00000        1450.00|    1390.00000        1390.00|    1434.00000        1434.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0350 617165                   6.000  EACH |    1275.00000        7650.00|    1200.00000        7200.00|    1272.00000        7632.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0360 701011                 396.000  LF   |      28.00000       11088.00|      31.85000       12612.60|      25.72000       10185.12

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0370 701023                 697.000  LF   |      19.50000       13591.50|      24.75000       17250.75|      17.84000       12434.48

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 4                      |                             |                             |

0380 705001                2567.000  SF   |       6.10000       15658.70|       5.67000       14554.89|       5.84000       14991.28

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0390 705002                1405.000  SF   |       7.25000       10186.25|       9.41000       13221.05|       7.08000        9947.40

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0400 705007                 258.000  SF   |      27.00000        6966.00|      20.00000        5160.00|      25.20000        6501.60

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0410 705525                 220.000  SF   |      25.50000        5610.00|       9.50000        2090.00|      26.62000        5856.40

  CURB RAMP, TYPE 1                       |                             |                             |

0420 705526                 543.000  SF   |      25.50000       13846.50|       9.50000        5158.50|      26.28000       14270.04

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0430 708050                   2.000  EACH |    1770.00000        3540.00|    1900.00000        3800.00|    2335.00000        4670.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0440 708051                   1.000  EACH |    1835.00000        1835.00|    2020.00000        2020.00|    2393.00000        2393.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0450 708052                   2.000  EACH |    2330.00000        4660.00|    2500.00000        5000.00|    3153.00000        6306.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0460 708053                   1.000  EACH |    2335.00000        2335.00|    3550.00000        3550.00|    3553.00000        3553.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0470 708115                   1.000  EACH |    3010.00000        3010.00|    4750.00000        4750.00|    4220.00000        4220.00

  MANHOLE, 66" X 66"                      |                             |                             |
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0480 708563                          LUMP |    2595.00000        2595.00|    3000.00000        3000.00|    2198.00000        2198.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0490 712020                  57.000  TON  |      40.00000        2280.00|     115.00000        6555.00|      51.20000        2918.40

  RIPRAP, R-4                             |                             |                             |

0500 712021                  19.000  TON  |      41.00000         779.00|     100.00000        1900.00|      68.44000        1300.36

  RIPRAP, R-5                             |                             |                             |

0510 713003                 172.000  SY   |       3.00000         516.00|       9.25000        1591.00|       4.44000         763.68

  GEOTEXTILES, RIPRAP                     |                             |                             |

0520 715001                 205.000  LF   |      11.50000        2357.50|      16.30000        3341.50|      20.38000        4177.90

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0530 715505                 218.000  LF   |      22.00000        4796.00|      19.60000        4272.80|      40.08000        8737.44

  TEMPORARY DRAINAGE PIPE, 15"            |                             |                             |

0540 720506                2460.000  LF   |       2.00000        4920.00|       3.50000        8610.00|       6.48000       15940.80

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0550 720527                8530.000  EADY |       0.15000        1279.50|       0.13000        1108.90|       0.12000        1023.60

  PLASTIC DRUMS                           |                             |                             |

0560 720532                  11.000  EACH |     900.00000        9900.00|     900.00000        9900.00|     840.00000        9240.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0570 720534                  13.000  EACH |    5650.00000       73450.00|    5200.00000       67600.00|    5250.00000       68250.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0580 720539                   8.000  EACH |     395.00000        3160.00|     500.00000        4000.00|     368.00000        2944.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0590 720552                  82.000  EACH |      18.50000        1517.00|      18.00000        1476.00|      16.85000        1381.70

  REFLECTOR PANELS                        |                             |                             |

0600 720567                2588.000  LF   |      10.00000       25880.00|      33.00000       85404.00|      29.02000       75103.76

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0610 727004                 240.000  LF   |      29.00000        6960.00|      23.00000        5520.00|      18.38000        4411.20

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0620 727500                   9.000  EACH |     165.00000        1485.00|     300.00000        2700.00|     262.50000        2362.50

  MONUMENTS                               |                             |                             |

0630 732002                7478.000  SY   |       4.00000       29912.00|       6.25000       46737.50|       3.84000       28715.52

  TOPSOIL, 6" DEPTH                       |                             |                             |

0640 733002               17164.000  SY   |       1.15000       19738.60|       2.30000       39477.20|       2.13000       36559.32

  TOPSOILING, 6" DEPTH                    |                             |                             |

0650 734013               24645.000  SY   |       0.30000        7393.50|       0.27000        6654.15|       0.25000        6161.25

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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0660 734017               17839.000  SY   |       0.25000        4459.75|       0.23000        4102.97|       0.17000        3032.63

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0670 735006                6810.000  SY   |       0.25000        1702.50|       0.27000        1838.70|       0.28000        1906.80

  MULCHING, STRAW                         |                             |                             |

0680 735534               13002.000  SY   |       0.50000        6501.00|       0.75000        9751.50|       0.53000        6891.06

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0690 735535                2918.000  SY   |       1.50000        4377.00|       2.00000        5836.00|       1.90000        5544.20

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0700 735536                  54.000  SY   |      10.00000         540.00|       8.00000         432.00|       8.93000         482.22

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0710 737523                          LUMP |    4510.00000        4510.00|    4900.00000        4900.00|    4262.00000        4262.00

  PLANTING                                |                             |                             |

0720 742509                4100.000  HOUR |      41.81000      171421.00|      41.81000      171421.00|      41.81000      171421.00

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0730 742518                 820.000  HOUR |      60.62000       49708.40|      60.62000       49708.40|      60.62000       49708.40

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0740 743003                  82.000  EADY |      20.50000        1681.00|      15.00000        1230.00|      18.90000        1549.80

  ARROWPANELS, TYPE C                     |                             |                             |

0750 743004                 118.000  EADY |      73.50000        8673.00|     100.00000       11800.00|      69.45000        8195.10

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0760 743501                1656.000  EADY |       1.00000        1656.00|       0.80000        1324.80|       0.74000        1225.44

  WARNING LIGHTS , TYPE B                 |                             |                             |

0770 743504                  18.000  EACH |     130.00000        2340.00|     125.00000        2250.00|     121.00000        2178.00

  WARNING SIGNS                           |                             |                             |

0780 743507                6624.000  LFDY |       0.25000        1656.00|       0.25000        1656.00|       0.21000        1391.04

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0790 743525                1321.000  EADY |       3.00000        3963.00|       1.00000        1321.00|       3.15000        4161.15

  TEMPORARY WARNING SIGNS                 |                             |                             |

0800 743537                  60.000  EADY |     130.00000        7800.00|     100.00000        6000.00|     159.00000        9540.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0810 744520                   9.000  EACH |     830.00000        7470.00|     800.00000        7200.00|     829.50000        7465.50

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0820 744523                   5.000  EACH |    1325.00000        6625.00|    1000.00000        5000.00|     997.50000        4987.50

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |
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0830 745527                1419.000  LF   |      10.50000       14899.50|      11.25000       15963.75|      11.55000       16389.45

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0840 745528                 106.000  LF   |       6.20000         657.20|      10.25000        1086.50|      10.50000        1113.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0850 745542                 155.000  LF   |      28.50000        4417.50|      27.00000        4185.00|      27.30000        4231.50

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0860 745544                1179.000  LF   |       5.65000        6661.35|       8.50000       10021.50|       8.40000        9903.60

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0870 745545                  30.000  LF   |      13.50000         405.00|       8.00000         240.00|       5.25000         157.50

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0880 745547                 133.000  LF   |       2.15000         285.95|       6.50000         864.50|       6.30000         837.90

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0890 745548                  58.000  LF   |       6.75000         391.50|      12.00000         696.00|      11.55000         669.90

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0900 746774                 860.000  LF   |      10.15000        8729.00|      10.00000        8600.00|       8.40000        7224.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0910 746847                   4.000  EACH |    2315.00000        9260.00|    2450.00000        9800.00|     252.00000        1008.00

  POLE BASE, TYPE 3                       |                             |                             |

0920 746850                   8.000  EACH |     895.00000        7160.00|     750.00000        6000.00|     782.25000        6258.00

  POLE BASE, TYPE 4                       |                             |                             |

0930 747506                   1.000  EACH |    1670.00000        1670.00|     900.00000         900.00|     892.50000         892.50

  CABINET BASE                            |                             |                             |

0940 748015                2010.000  SF   |       3.40000        6834.00|       2.75000        5527.50|       3.15000        6331.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0950 748019               19675.000  LF   |       0.25000        4918.75|       0.20000        3935.00|       0.20000        3935.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0960 748506               19561.000  LF   |       0.40000        7824.40|       0.30000        5868.30|       0.36000        7041.96

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0970 748527                  62.000  SF   |      22.00000        1364.00|      10.00000         620.00|      20.48000        1269.76

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |
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0980 748530                5059.000  SF   |       0.50000        2529.50|       1.50000        7588.50|       0.47000        2377.73

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0990 748546                 531.000  SF   |      14.00000        7434.00|      12.00000        6372.00|      13.13000        6972.03

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, SYMBOL/LEGEND        |                             |                             |

1000 749687                 136.000  EACH |      40.00000        5440.00|      75.00000       10200.00|      92.85000       12627.60

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1010 749690                  34.000  SF   |      20.00000         680.00|      10.00000         340.00|      30.39000        1033.26

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1020 750000                   3.000  EACH |     235.00000         705.00|     250.00000         750.00|     264.00000         792.00

  ADJUST WATER VALVE BOXES                |                             |                             |

1030 752000                   1.000  EACH |    2000.00000        2000.00|    2200.00000        2200.00|    2750.00000        2750.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1040 758000                 762.000  SY   |      12.50000        9525.00|      16.00000       12192.00|      13.80000       10515.60

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1050 759004                  10.000  EAMO |    2570.00000       25700.00|    1200.00000       12000.00|    2463.00000       24630.00

  FIELD OFFICE, TYPE I                    |                             |                             |

1060 760507                5491.000  SYIN |       1.20000        6589.20|       0.97000        5326.27|       0.94000        5161.54

  PROFILE MILLING, HOT-MIX                |                             |                             |

1070 761001                2242.000  SY   |       3.00000        6726.00|       2.50000        5605.00|       6.24000       13990.08

  BUTT JOINTS, HOT MIX                    |                             |                             |

1080 762001                4712.000  LF   |       1.40000        6596.80|       1.00000        4712.00|       1.80000        8481.60

  SAW CUTTING, HOT MIX                    |                             |                             |

1090 762002                  75.000  LF   |      11.00000         825.00|       3.50000         262.50|       5.43000         407.25

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1100 763000                          LUMP |   60000.00000       60000.00|   30000.00000       30000.00|  137800.00000      137800.00

  INITIAL EXPENSE                         |                             |                             |

1110 763500                          LUMP |    6300.00000        6300.00|   20000.00000       20000.00|  123400.00000      123400.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1120 763501                          LUMP |   26000.00000       26000.00|   73000.00000       73000.00|   53500.00000       53500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1130 763505                 402.000  HOUR |      75.00000       30150.00|      75.00000       30150.00|      75.00000       30150.00

  TRAFFIC OFFICERS                        |                             |                             |

1140 763508                          LUMP |     500.00000         500.00|    5000.00000        5000.00|   18900.00000       18900.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : WYOMING MILL ROAD REALIGNMENT, CONSTRUCTION

     CALL ORDER   : 004                     CONTRACT ID : T201004202.01                COUNTIES : KENT

     LETTING DATE : 11/23/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |MUMFORD & MILLER CONCRETE IN |CIRILLO BROS INC             |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1150 763509                   8.000  EAMO |      50.00000         400.00|     300.00000        2400.00|     840.00000        6720.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1160 208000                 115.000  CY   |      14.00000        1610.00|      10.75000        1236.25|      17.55000        2018.25

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

     SECTION TOTALS                       |           $     2,024,944.00|           $     2,103,110.06|           $     2,306,944.34

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,024,944.00|           $     2,103,110.06|           $     2,306,944.34

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================


